सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 1,000

e-Stamp

Certificate No.	:	IN-KA75175062377886U
Certificate Issued Date	:	23-Mar-2022 02:19 PM
Account Reference	:	NONACC (FI)/ kaksfcl08/ KALYANNAGAR/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKAKSFCL0883608291396011U
Purchased by	:	SAMBASHIVA
Description of Document	:	Article 12 Bond
Description	:	TENDER AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER BBMP BYTARAYANAPURA DIVISION
Second Party	:	SAMBASHIVA
Stamp Duty Paid By	:	SAMBASHIVA
Stamp Duty Amount(Rs.)	:	1,000 (One Thousand only)

MANISHA SOUHARDA MULTI PURPOSE CO-OPERATIVE LTD. Kalyan Nagar, Bangalor - 560 043 Ph : 9845363472

Please write or type below this line

AGREEMENT

Agreement No. 62 **/21-22**

This agreement made on this 25th day of March 2022 Between the Executive Engineer, Byatarayanapura Division, Yalahanka Zone, Bellary Road, Byatarayanapura, Bangalore – 92, on behalf of the Commissioner, Bruhat Bangalore Mahanagara Palike, Bangalore. (hereinafter called "the Employer") of the one part and **Sri Samba Shiva No:04, 3rd Main Road,Chamundeshwari L/O,Doddabommasandra, Vidyranyapura,Bangalore-560097.,** (hereinafter called "the Contractor") of the other part.

25/03

Statutory Alert:
1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Where as the Employer is desirous that the Contractor to execute the work of Improvements to roads and drains in Vinayaka Layout 2nd stage and Surrounding areas in ward No. 07, Byatarayanapura. for Work Code :**007-22-000004,IndentNo.49262.** Administrative Approval AS/CE(YNK)/45/2021-22 Date:22.10.2021 and Technical Sanction No. TS/CE/(YNK)/56/2021-22 Date:22.10.2021 of Tender Notification No.EE/BTP/BBMP/E-PMT/11/2021-22, Date:15-12-2021 (Hereinafter called "the Works") and the Employer has accepted the tender of the Contractor for the execution and completion of such works and the remedfying of any defects therein at a contract. for the contract price of **Rs.91,86,943.63 (Rupees Ninety One Lakh Eighty Six Thousand Nine Hundred Forty Three and Sixty Three only) Which works out (+4.95) Above**,The FSD 5% Rs. **4,60,000**/- paid through FDR No : 107175,Dt:21.03.2022,Canara Bank, Yelahanka, GST No: 29CHJPS0953A1ZA

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor here by covenants with the Employer to execute and complete the works and remedy any defects therein in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The Work shall be commenced with all Men and Machinery within 7 days from the Date of Work Order, failing which it would be presumed that the Successful Tenderer is not interested in the Work and Action will be taken to get the Work executed through Alternate Agency at the risk and cost of the Former Tenderer.
5. GST will be paid to the tendered amount separately only for 2018-19 schedule of rates and for GST is included in other than 2018-19 schedule of Rates.
6. Sub-Letting of work is prohibited.
7. The defect liability period is three year from the date of final bill. The E.M.D and S.D. will be refunded only after the defect liability period.
8. Frequency of the quality test of all the materials and other tests have to be conducted by the contractor as per MORT&H (IV th Revision) I.R.C. guidelines and other relevant Indian standards in his laboratory or any other laboratory assigned by BBMP on his own cost in presence of Engineer / consultants appointed by BBMP
9. Works costing more than Rs.10 Lakhs are subject to third party test and the cost of the same shall be borne by the contractor.
10. For Asphalting works i.e., BM and BC those who own their hot mix plant 40-60 TPH & mechanical paver only shall apply. Further Details of the Work can be obtained from the Office of the Executive Engineer Byatarayanpura Division, BBMP office, Byatarayanpura Bangalore –92.
11. The Bank Guarantee/FDR Validity Period should be renewed well in advance before 1 month of date of expiry period in case the work is not executed in Stipulated time / Upto to Defect Liability Period.
12. The following documents shall be deemed to form and be read and Construed as part of this Agreement, viz.:
    a. Letter of Acceptance;
    b. Notice to proceed with the works;
    c. Contractor's Tender as per e-proc Portal.
    d. Contract Data as per e-proc Portal.;
    e. Conditions of contract (including Special Conditions of Contract);
    f. Specifications;
    g. Drawings;
    h. Bill of quantities; and
    i. Any other document listed in the Contract Data as forming part of the contract.

In witness where of the parties there to have caused this Agreement to be executed the day and year first before written.

The Common Seal of was hereunto affixed in the presence of : 1)_____

2)_____

Signed, Sealed and Delivered by the said Executive Engineer, Byatarayanapura Division, Yalahanka Zone, Bruhat Bangalore Mahanagara Palike.

Binding Signature of Contractor_____

In the presence of :

Binding Signature of Employer:

Executive Engineer
Byatarayanapura Division,
B,B,M,P. Bangalore –92.

25/03

25/03